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Attachment 11 – Program Preferences 
 
In  partnership  with  the  Regional  Stakeholder  Group,  the  Monterey  Peninsula  Water  Management  District  (MPWMD) 
facilitated a collaborative process to develop and implement an IRWM Plan for the region encompassing the groundwater 
basins and watersheds of the Monterey Peninsula, Carmel Bay and South Monterey Bay.  In January 2006, DWR awarded a 
grant  of  approximately  $497,000  to  MPWMD  to  develop  and  complete  an  integrated  water  management  plan  for  the 
region’s most pressing needs.   

An  important  step  in  the  planning  process  was  to  develop  regional  priorities.  Development  of  a  project  prioritization 
procedure  was  accomplished  through  an  iterative  process  that  involved  reviewing  statewide  priorities,  proposing  a 
procedure,  bringing  the  stakeholder  group  together  to  use  the  procedure  to  prioritize  projects,  and  then  refining  the 
procedure based on the feedback of the stakeholders during the project prioritization process.  Through this process, the 
stakeholder  group  was  able  to  combine  IRWM  guidelines  and  statewide  priorities  with  locally  identified  priorities  to 
successfully select a set of projects that best meets the Region’s needs.  

Development  of  regional  goals  and  objectives  was  a  key  step  in  the  integrated  regional  water  management  planning 
process.  Goals were established for broadly outlining the IRWMP direction, whereas objectives provide a basis for decision 
making, guide work efforts, and may be used to evaluate project benefits. MPWMD coordinated a stakeholder outreach to 
determine the goals and objectives that are included in this IRWMP. The goals, which were refined over several meetings of 
the Technical  Advisory Committee  organized  by  the Water Management Group,  are  identified  in Table 11­1: Regional 
Goals. 

The plan objectives were developed based on the goals set  for the region. Several objectives were developed in order to 
address the major water related issues and conflicts within the region. The objectives are more specific than regional goals. 
They  are  presented  in  tables:  Table  11­2: Water  Supply  and Water  Quality  Objectives  and  Table  11­3:  Flood 
Protection  and  Erosion Prevention, Environmental Protection  and  Enhancement,  and Regional  Communication 
Objectives. 

Identified Regional Priorities 

Through a community outreach program, workshops, and deliberation with stakeholders, the following Regional Priorities 
were identified: 

 meet  current  replacement  supply  and  future  demand  targets  for  water  supply  and  support  the  Seaside 
Groundwater Basin Watermaster to implement the physical solution in the Basin  

 ver Lagoon reduce the potential for flooding in Carmel Valley and at the Carmel Ri

 mitigate effects of storm water runoff throughout the planning Region 

 rges into Areas of Special Biological Significance address storm water discha

 promote the steelhead run 

These regional priorities and the projects that have been selected to meet them serve to address a number of the statewide 
priorities  as  defined by  the DWR.      The  collaborative process  of  developing  an  IRWMP has  effectively  integrated water 
anagement programs and projects within the region, with a unified direction of projects and regional priorities.     With 
takeholder collaboration, water related conflicts can be anticipated, discussed and solved collectively. 
m
s
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 Table 11­1: Regional Goals 

Regional Communication and Cooperation 
I
i
dentify an appropriate forum for regional communication, cooperation, and education.  Develop protocols for reducing 
nconsistencies in water management strategies between local, regional, State, and Federal entities. 
 
Water Supply  Water Quality 
Improve  regional  water  supply  reliability  through 
environmentally  responsible  solutions,  promote  water 
conservation, and protect the community from drought with a 
ocus  on  interagency  cooperation  and  conjunctive  use  of 
egional water resources. 
f
r

Protect  and  improve water  quality  for  beneficial  uses 
consistent with  regional  community  interests  and  the 
RWQCB  basin  plan  through  planning  and 
implementation  in  cooperation  with  local  and  state 
agencies and regional stakeholders. 

 
Flood Protection and Erosion Prevention   Environmental Protection and Enhancement 
Ensure that flood protection and erosion prevention strategies 
are  developed  and  implemented  through  a  collaborative  and 
watershed‐wide  approach  and  are  designed  to  maximize 
opportunities  for  comprehensive  management  of  water 
resources. 

Preserve  the  environmental  wealth  and well‐being  of 
the  Region’s  watersheds  by  taking  advantage  of 
opportunities  to  assess,  restore  and  enhance  natural 
resources  of  streams  and  watershed  areas  when 
developing  water  supply,  water  quality,  and  flood 
protection strategies. 

 

Table 11­2: Water Supply and Water Quality Objectives: 

Water Supply  Water Quality 
 Meet  water  supply  replacement  targets  set  by  MPWMD 

that satisfy existing water demand and meet the following 
current  requirements:  State  Water  Resources  Control 
Board  Order  No.  WR  95‐10  (and  subsequent  orders); 
Seaside  Groundwater  Basin  Final  Decision  (Case  No. 
M66343).  This is currently estimated to be approximately 
12,500  acre‐feet  (AF)  annually  (note  that  total municipal 
use in 2006 was 18,830 AF). 

Once existing demand is met (e.g., through implementation 
of water supply projects), achieve water supply targets set 
by MPWMD  to meet  estimated  long‐term  future  demand, 
based  on  General  Plan  Build‐Out  estimates.    This  is 
currently  estimated  to  be  approximately  4,550  acre‐feet 
annually. 

 Maintain  the quantity and quality of water  in  the Seaside 
Groundwater  Basin  as  specified  in  the  Final  Decision 
setting  forth  the  adjudicated  rights  in  the  Groundwater 
Basin. 

 Minimize  the  impacts  to  sensitive  species  and  habitats 
from diversions (surface and groundwater) by optimizing 

ge  and  conjunctive  use the  use  of  groundwater  stora
options. 

 Maximize use of recycled water. 

 e and groundwater. Optimize conjunctive use of surfac

 Optimize the use of groundwater  

 fforts Evaluate,  advance,  and  create  water  conservation  e
throughout the Region. 

 Minimize fiscal impacts to ratepayers and taxpayers. 

 Meet  or  exceed  applicable  water  quality  standards 
established  by  regulatory  processes  or  by  stakeholders 
(whichever is higher). 

 Improve  water  quality  for  environmental  resource  (e.g. 
steelhead).  Protect  surface  waters  and  groundwater 
basins from contamination and threat of contamination. 

 w ta eMeet or exceed recycled  ater quality  rg ts established 
by stakeholders. 

 Minimize  impacts  from  storm  water  (or  urban)  runoff 
ractices or through implementation of Best Management P

other alternatives. 

 Improve stream and near‐shore water quality. 
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 Table 11­3:   Flood Protection  and Erosion Prevention, Environmental Protection  and Enhancement,  and 
Regional Communication Objectives 

Flood  Protection  and  Erosion 
Prevention 

Envi tironmental  Protec on  and 
Enhancement 

Reg Co onional  mmunicati  

 Develop  regional  projects  and 
plans  that  are  necessary  to 
protect  existing  infrastructure 
and sensitive habitats from flood 
and erosion damage. 

 Develop approaches for adaptive 
management  that  minimize 
maintenance  and  repair 
requirements. 

 Protect quality and availability of 
water  while  preserving  or 
restoring  ecologic  and  stream 
functions;  enhance  aquatic  and 

 
ia

riparian  resources when 
appropr te. 

 Provide  community  benefits 
beyond  flood  protection  and 
erosion  prevention,  such  as 
public  access,  open  space, 
recreation,  agricultural 
preservation,  and  economic 
development. 

 Identify  opportunities  to  assess,  protect, 
enhance,  and/or  restore  natural 
resources  when  developing  water 
management strategies and projects. 

 Protect and enhance sensitive species and 
their habitats in the regional watersheds. 

 Minimize  adverse  effects  on  biological 
and cultural resources,  including riparian 
habitats,  habitats  supporting  sensitive 
plant  or  animal  species,  and 

implementarchaeological  sites  when  ing 
strategies and projects. 

 Identify  opportunities  for  open  spaces, 
trails  and parks along  streams and other 
recreational  areas  in  the  watershed  that 
can  be  incorporated  into  water  supply, 

q y owater  ualit ,  or  fl od  protection 
projects. 

 Identify  and  integrate  elements  from 
appropriate  Federal  and  State  species 
protection  and  recovery  plans  and  from 
other  similar  plans  (e.g.,  SWRCB  Critical 
Coastal  Areas  Program)  that  are 
applicable to the region. 

 Meet  or  exceed  State  and 
Federal regulatory orders. 

 Identify strategies for protecting 
e both  infrastructur and 

environmental resources. 

 Foster  collaboration  between 
regional entities to minimize and 
resolve potential conflicts and to 
obtain  support  for 

renvironmentally  esponsible 
water supply solutions.  

 Build  relationships  with  State 
and Federal  regulatory  agencies 
and  other  water  forums  and 
agencies  to  facilitate  the 
permitting,  planning  and 
implementation of water‐related 
projects.  

 Identify opportunities  for public 
education  about  the  need, 
complexity,  and  cost  of 
strategies,  programs,  plans,  and 
projects  to  improve  water 
supply,  water  quality,  flood 
management,  coastal 
conservation,  and 
environmental protection. 

 

 
 
S
 
tatewide Priorities Addressed: 

Lower Carmel River Restoration and Floodplain Enhancement 
Statewide Priorities addressed: 
Practice Integrated Flood Management 
Expand Environmental Stewardship 
Protect Surface Water and Groundwater Quality 
Climate Change Response  
 
limate Change Response ‐ Establish migration corridors, re‐establish river‐floodplain hydrologic continuity, re‐introduce C
anadromous fish populations to upper watersheds, and enhance and protect upper watershed forests and meadow systems 
 
The Lower Carmel River Restoration and Floodplain Enhancement Project, on land known as the Odello fields, addresses 
an urgent regional need, as well as meeting many regional objectives and statewide priorities.     The result of this project 
will be  to restore a regular  flooding regimen, which will  return essential natural ecological  function to the Carmel River 
watershed lower floodplain/estuary system.     By re‐establishing the hydrologic continuity of the river, the project meets 
several statewide priorities, including, but not limited to, Climate Change Response, Protecting Groundwater Quality, and 
Integrated  Flood Management.    The  remaining  parcels  of  the  property  that  are  not  part  of  the  historic  floodplain  will 
remain  as  an  agricultural  preserve  for  an  organic  farming operation  and native plant  nursery  and a  public  trail will  be 
ocated  along  the  southern  edge  of  the  agricultural  preserve.      This  will  afford  the  public  access  to  the  land  and  an 
pportunity to learn about the floodplain, experience nature, and become better stewards for the environment. 
l
o
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The  magnitude  of  the  change  this  project  will  affect  on  the  Carmel  River,  regarding  both  the  reduction  in  impacts  to 
humans via flooding in urban areas, as well as the improvement to the ecosystem for wildlife, will be great. The project will 
restore  riparian  and  wetland  habitat  on  the  historic  floodplain  and  provide  important  habitat  for  sensitive  species 
including  steelhead  trout,  California  red‐legged  frog,  and western  pond  turtle,  as well  as  six  additional  state  species  of 
oncern. Additionally,  the project will provide  increased quantity and quality of breeding and/or  foraging habitat  for 27 c
avian species that have been identified by one or more bird conservation plans as species of concern. 
 
County Services Area 50 (CSA‐50) is a developed area located along the north side of the lower Carmel River. Of the 147 
acres of developed land in CSA‐50, approximately 105 acres flood during the 50‐year flood event and all 147 acres flood 
uring  the 100‐year event. The proposed project will  significantly  reduce  flood  flows and help protect private property d
from flood damage.  
 
This Stormwater Flood Management project  is not part of  the state’s  flood management plan, and thus does not receive 
State  funding  in  regard  to PRC  §5096.824  or  §75034.    Flood Management  of  the  Lower  Carmel River will  undoubtedly 
afford better emergency preparedness and response for the area.   This will not only assist the community to respond to 
looding, but also mitigate the effects of Climate Change on the area, by providing an outlet  for  floodwaters  in the  lower f
Carmel River.  
 
The proposed project will also serve to address one of the watershed’s most critical environmental problems – very low or 
o flow in the Lower Carmel River and Lagoon in the dry season – by enabling increased recharge of groundwater on the n
restored floodplain.   
 
The project will provide additional  filtration  for sediment and nutrients  through the creation of a  functioning  floodplain 
and associated riparian habitat and wetlands, resulting  in  increased water quality  in  the surface and groundwater  flows 
entering  the  Carmel  River  Lagoon,  the  Carmel  Bay  (state‐designated  Area  of  Special  Biological  Significance,  Marine 
Protected Area, and Critical Coastal Area) and the Monterey Bay National Marine Sanctuary.  The hydrologic dynamics of 
he lagoon drive the functioning of the ecosystem. The amount and quality of water in the lagoon determine the available 
abitat for significant species. 
t
h
 
Carmel River Watershed Volunteer Program 
Statewide Priorities addressed: 
Expand  Environmental  Stewardship  ­  Proposals  that  contain  projects  that  practice,  promote,  improve,  and  expand 
nvironmental  stewardship  to  protect  and  enhance  the  environment  by  improving watersheds,  floodplains,  and  instream e
functions and to sustain water and flood management ecosystems. 
 
As  detailed  in  the  CRWVP’s  goals  and  objectives,  the  purpose  of  the  project  is  to  encourage  and  create  community 
ownership and involvement in the monitoring, stewardship and restoration of the Carmel River watershed. By activating 
and  educating  the  public  regarding  issues  affecting  water  management,  the  CRWVP  addresses  most  of  the  statewide 
priorities as identified by DWR and SWRCB. It also represents progress towards the regional goals and objectives outlined 
in  the  RWM  Plan.  For  example,  increasing  levels  of  science  literacy  and  understanding  of  hydrologic  function  and 
watershed ecology will benefit all efforts to address water supply, water quality and flood control issues. A more informed 
and aware citizenry is better able to dialog with the usual stakeholders leading integrated water resource efforts, such as 
water agencies, businesses and scientists. Further, by being active in education, stewardship and monitoring of the Carmel 
River, members of the public are taking productive steps to protect and preserve the natural resources their community 
relies  on  for  a  strong  economy,  quality  of  life,  and  public  health  and  safety.  As  all  residents  in  the  watershed  are 
beneficiaries of responsible use of these resources, the improved awareness and engagement resulting from CRWVP will 
elp  reduce  conflicts  when  they  arise,  and  help  foster  community‐based  and  collegial  solutions  to  the  challenges  this h
watershed and the region face.  
 
Each project in the Monterey Peninsula IRWM Plan will ultimately benefit from the efforts of the CRWVP. This is because an 
educated and engaged population  is a prerequisite  for achieving the overall goals of  the  IRWM Plan and each  individual 
project in the IRWM Plan group proposal. Responsible leadership by Regional stakeholders and the RWMG is critical but 
insufficient  to  realize  true,  sustainable  improvements  in  the  region’s  water  supply  reliability,  water  quality,  overall 
nvironmental  health  and  flood  protection.  Awareness  on  the  part  of  the  residents  of  the  region,  and  furthermore, 

e st o i
e
individual action towards progress, are necessary complements to the leadership of th akeh lder organizat ons. 
 
As  stated,  the  anticipated  future  changes  to  the  Carmel  River  watershed,  which  include  dam  removal  and  reduced 
diversions, will also require the establishment of baseline monitoring results in water quality, flow and habitat. Only with 
these  baseline  levels  clearly  established  will  the  benefits  of  dam  removal,  lagoon  enhancement  and  overdrafting 
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corrections  be measurable.    An  engaged  public  taking  ownership  of  the watershed’s  health  are  critical  complements  to 
these large scale infrastructure changes.  
 
The CRWVP is  focused solely on the Carmel River watershed, but with success  this model could be expanded to  the  full 
Monterey Peninsula IRWM Region, offering benefits to each stakeholder project, other watersheds and to all beneficiaries 
n the Central Coast Funding Area. The model could be further scaled up to benefit other funding areas throughout the state 
s well. 
i
a
 
 
Seaside Groundwater Basin Aquifer Storage and Recovery 
Statewide Priorities addressed: 
Address critical water  supply or water quality needs of disadvantaged communities  (– not  so much as  the community as a 
whole, but by being inclusive, we can make that case) within the region  
Protect Surface Water and Groundwater Quality 
Drought Preparedness 
Use and Reuse Water More Efficiently 
Climate Change Response Actions 
Expand Environmental Stewardship 
Ensure Equitable Distribution of   
 
In  an  effort  to  address  critical  water  supply  for  the  region,  inclusive  of  all  the  disadvantaged  communities  that  reside 
within, MPWMD proposes to construct the second phase of a project to divert excess flow in the Carmel River in winter to 
he  Seaside Groundwater Basin  and  extract  the water  from  the  Seaside Basin  in  the dry  season.  The operation  reduces 

Benefits

t
impacts from dry season diversions in the Carmel River and improves water quality in the Seaside Basin. 
 
Beginning in the 1960s, the region exceeded its surface storage supplies and the local water company (California American 
Water) increasingly turned to well water pumping to meet demand. As early as 1967, the damage to the environment from 
increased water extraction was  raised.     Currently,  about 80% of water used within  the MPWMD boundary  is  collected, 
stored, and distributed by the California American Water Company (CAW or Cal‐Am), which serves 95% of the residents 
and businesses in the Monterey Peninsula Region. The Carmel Valley alluvial groundwater basin provides approximately 
65% of  the water used  in  the Monterey Peninsula area. Groundwater pumping  from this alluvial aquifer has resulted  in 
depleted  storage,  reduced  streamflow  in  the  Carmel  River,  and  impaired  habitat  conditions  for  steelhead  trout  and 
red‐legged frogs. Typically, during the dry season between June and November, the lower seven miles of the Carmel River 
are dewatered. Recharge to the aquifer  is derived from surface flows after the beginning of the rainy season. During the 
rainy  season when  streamflow  resumes,  the  alluvial  aquifer  fills  in  all  years  except  during droughts.  In  1995,  the  State 
Water Resources Control Board ordered CAW to reduce  its Carmel River diversions by about 70% to reduce  impacts  to 
ublic  trust  resources  and  in  1998,    SWRCB  determined  that  the  Carmel  River  was  fully  appropriated  during  the  dry p
season.  
 
The ASR Project satisfies many statewide priorities as well as addressing an essential priority need in the region.  Critical 
water  supply  issues,  quality  of  the  groundwater,  drought  preparedness,  climate  change  adaptation  and mitigation,  and 
ensuring an equitable distribution of benefits are just a few of the statewide priorities that will be addressed by the Seaside 
roundwater Basin Aquifer  Storage  and Recovery project.      The project will  be  vital  to  the health of  the  region’s water G
supply for the majority of Monterey Peninsula, inclusive of all DACs in the region, for present and future generations. 
 
Efficient and effective groundwater basin management is a vital need in the Region to address the need for water from the 
residents in the communities without bringing further harm to the local ecosystem.  With the Aquifer Recovery and Storage 
Project in the Seaside Groundwater Basin, the region will considerably be more prepared for supply issues that may arise 
due  to drought. With  the advance of climate change,  it  is absolutely vital  that  the effects of over‐pumping  in  the Carmel 
River Basin be resolved.  
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Sanitary Sewer System Repair and Replacement in the Cities of Monterey and Pacific Grove 
Statewide Priorities addressed: 
Ensure Equitable Distribution of Benefits  
Protect Surface Water and Groundwater Quality 
Expand Environmental Stewardship  
Climate Change Response Actions 
Practice Integrated Flood Management 
 
This critical project will repair or replace gravity and force main sewer  lines  in the Cities of Monterey and Pacific Grove 
where moderate to severe deterioration has been observed and where failure is imminent. Old or damaged sewer lines can 
lead  to discharges of  untreated waste  through exfiltration  to  adjacent  soil  and groundwater,  or  through  sewage  system 
overflows that result from catastrophic pipe failures or ruptures.  In addition to being a threat to Areas of Special Biological 
Significance (ASBS) and the Monterey Bay National Marine Sanctuary (MBNMS), aging sanitary sewer  infrastructure  is a 
ajor contributing factor to local beach closures and postings.  Protecting these fragile and vital ecosystems remains a top m

priority in the region and meets with a variety of the state’s priorities. 
 
By ensuring a  functional sewer system  in  the Cities of Monterey and Pacific Grove,  the project will help ensure  that  the 
ublic remains safe and that  there  is equitable access  to open healthy beaches.   A breakdown in  the  local sewer system p
would cause tremendous difficulties, including traffic closures and loss of services to residents of these communities. 
 
Restoration of the sewer system in the Cities of Monterey and Pacific Grove will serve an essential function of adapting to 
nd mitigating the results of climate change.   With increased storm water, a functioning sewer system is critical to avoid 
rban flooding and potential health hazards to residents of both cities.. 
a
u
 
 
Implementation of Solid Waste Removal Technology 
Statewide Priorities addressed: 
Expand  Environmental  Stewardship  ­  Proposals  that  contain  projects  that  practice,  promote,  improve,  and  expand 
environmental  stewardship  to  protect  and  enhance  the  environment  by  improving watersheds,  floodplains,  and  instream 
unctions and to sustain water and flood management ecosystems. f
Protect Surface Water and Groundwater Quality 
 
This project would curb solid waste emissions from two locations in the City of Monterey and two locations in the City of 
Pacific  Grove.  In Monterey,  two  sites  have  been  chosen  based on  their  large  upstream drainage  areas  and  their  known 
propensity  for  being  collection  points  for  wayward  pieces  of  trash.  The  Steinbeck  Plaza/Prescott  Avenue  storm  drain 
outfall  in  the  City  of  Monterey  and  the  Olivier  Street/Scott  Street  Storm  Drain  are  both  locations  that  are  adjacent  to 
existing Urban Watch and First Flush monitoring  locations. During the dry weather months, volunteers visit  the outfalls 
just downstream of these sites weekly to take water samples and to observe outfall conditions. In the City of Pacific Grove, 
two existing storm drain diversion locations have been chosen due to the need for solids separation and removal prior to 
diverting  urban  runoff  to  the  sanitary  sewer  system.  These  locations  are  ideal  for  this  technology  because  solids  clog 
iversion pumps causing failure of the system. The course of action would include the investigation of available solid waste d
separation technologies as well as the purchase and installation of four units. 
 
y inserting solid waste separation technologies, the Cities of Monterey and Pacific Grove will improve the stewardship of B
the local ecosystem. 
 
This project would curb solid waste emissions from two locations in the City of Monterey and two locations in the City of 
Pacific  Grove.  In Monterey,  two  sites  have  been  chosen  based on  their  large  upstream drainage  areas  and  their  known 
propensity  for  being  collection  points  for  wayward  pieces  of  trash.  The  Steinbeck  Plaza/Prescott  Avenue  storm  drain 
outfall  in  the  City  of  Monterey  and  the  Olivier  Street/Scott  Street  Storm  Drain  are  both  locations  that  are  adjacent  to 
existing Urban Watch and First Flush monitoring  locations. During the dry weather months, volunteers visit  the outfalls 
just downstream of these sites weekly to take water samples and to observe outfall conditions. In the City of Pacific Grove, 
two existing storm drain diversion locations have been chosen due to the need for solids separation and removal prior to 
diverting  urban  runoff  to  the  sanitary  sewer  system.  These  locations  are  ideal  for  this  technology  because  solids  clog 
diversion pumps causing failure of the system. The course of action would include the investigation of available solid waste 
eparation technologies as well as the purchase and installation of four units. s
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Microbial Source Tracking in the Cities of Monterey and Pacific Grove 
Statewide Priorities addressed: 
Ensure Equitable Distribution of Benefits  
Protect Surface Water and Groundwater Quality 
 
This project will analyze water samples from the storm drain system for the source of bacteria, providing critical data for 
the management of bacterial contamination that  leads to beach closures and postings in the Monterey Peninsula Region. 
lthough much is known about anthropogenic sources of coliform, more diagnostic evaluation is needed to determine if a A
closure or a posting is caused by human or animal bacteria.  
 
A  first  step  in  effectively  addressing  this  issue  is  better  identification  and  tracking  of  the  sources  to  distinguish  among 
wildlife,  domestic  animals  and  human  contributors.  The  first  component  is,  therefore,  a  comprehensive  study  using  an 
analysis method such as ribosomal RNA typing to determine sources of coliform contamination in three watersheds that 
flow into the Monterey Bay National Marine Sanctuary (MBNMS). This will be a two‐year project with the microbial source 
racking study conducted over the first 12 month period. The second year will entail data analysis, completion of a report, 

o
t
and  utreach and technical follow‐up with the local jurisdictions to identify appropriate management measures. 
 
The  results  of  this  study will  provide  the  cities,  County,  Regional Water  Quality  Control  Board,  State Water  Resources 
Control Board and the Sanctuary with the information they need to reduce the number of beach postings and determine 
he human health  risk at  these  study  locations and possibly other  similar watersheds  throughout  the MBNMS. This will t
afford equitable access to beaches for all populations residing in the region, as well as visitors to the area. 
 
This study provides a crucial link of the information necessary to protect water quality for the vital MBNMS ecosystem.  By 
fu se resources will be much easier to implement. rther understanding the causes of harmful bacteria, management of the
 
Discussion of regional objectives synchronicity with statewide priorities. 
 
The plan objectives were developed based on the goals set  for the region. Several objectives were developed in order to 
address the major water related issues and conflicts within the region. The objectives are more specific than regional goals.   
The  following  tables  below  indicate  the  strategies,  and  objectives  each  project  incorporates  and  shows  whether  this 
addresses a statewide preference (indicated with a “P”). 



 

 Table 5­2: Matching Projects with Strategies 
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Lower Carmel River Floodplain Enhancement  
Carmel River Lagoon and Beach Studies  

BSLT/MCWRA/
MCPW/CRWC 

P P   P   P P   P   P    P  P  P   

Carmel River Watershed Volunteer Program  CRWC/CWC  P P       P     P         P    P     

Seaside  Groundwater  Basin  Aquifer  Storage  and 
Recovery  MPWMD/CAW

P P P   P       P     P          

Sanitary  Sewer  System Repair  and  Replacement 
in the Cities of Monterey and Pacific Grove 

Monterey/PG            P     P         P      P 

Implementation  of  Solid  Waste  Removal 
Technology 

Monterey/PG    P     P       P         P       

Microbial  Source  Tracking  in  the  Cities  of 
Monterey and Pacific Grove 

Monterey/PG          P   P   P         P      P 
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Table 5­3: Matching Projects with Objectives 

  Sponsor   Water Supply   Water Quality 
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Lower Carmel River Floodplain Enhancement  
Carmel River Lagoon and Beach Studies  

BSLT/MCWRA/M
CPW/CRWC              P  P  P  P 

Carmel River Watershed Volunteer Program  CRWC/CWC      P    P    P  P  P   

Seaside Groundwater Basin ASR  MPWMD/CAW  P  P  P  P    P  P  P   

 

 

 

Sanitary Sewer System Repair   Monterey/PG              P  P  P  P 

Solid Waste Removal Technology  Monterey/PG                P  P  P 

Microbial Source Tracking   Mont/PG                P  P  P 

 

  Sponsor  Flood Protection 
Environmental Protection 
and Enhancement 

Regional Communication and 
Cooperation 
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Lower Carmel River Floodplain Enhancement 
Carmel River Lagoon and Beach Studies 

BSLT/ 
MCWRA/ 
MCPW/CRWC 

P  P  P  P  P P  P  P  P  P  P  P  P  P 

Carmel River Watershed Volunteer Program  CRWC/CWC             P P  P  P  P  P  P  P  P  P 

Seaside Groundwater Basin ASR  MPWMD‐                 P     P  P  P  P  P   

Sanitary Sewer System Repair   Monterey/PG  P  P        P  P      P  P  P    P 

Solid Waste Removal Technology  Monterey/PG            P  P      P  P  P     

Microbial Source Tracking and Pacific Grove  Monterey/PG  P  P             P   P  P     
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Table 12­1 Evaluation of Statewide Priorities 

  

Priorities  Statewide Priorities 
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Lower Carmel River Floodplain Enhancement 
Carmel River Lagoon and Beach Studies 

  N/A  P  P  P  TBD 

Carmel River Watershed Volunteer Program    N/A  P  P  P  TBD 

Aquifer Storage and Recovery  P  N/A  P    P  TBD 

Sanitary Sewer System Repair     N/A  P  P    TBD 

TBD Implementation of Solid Waste Removal Technology    N/A  P     

TBD Microbial Source Tracking  in  the Cities of Monterey 
and Pacific Grove 

  N/A       

 

N/A – no total maximum daily loads are established      TBD – to be determined if new IRWM guidelines require 
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